
N"ewf9f dland 
Labrador 

GOVERNMENT OF NEWFOUNDLAND AND LABRADOR 

Department of Transportation and Works 

REPORT AFTER PUBLIC TENDER CALL 

TENDER#: I 0969 DOCKET#: 10969 TENDER CI.OSING DA TE & ti ME: 2018/03/ I 5 3 :00:00PM · 

TENDER DESCRIPTION: 401405019 • I 0969 - Design Build New Two Bay Garage, 
Transporlation Depot, Slecl Mountain 

PROJECT#: 401405019 

NUMBER OJ,' TENDERS RECEIVED: 

CHAIRMAN: Jacqueline Vickers 

8 

SECRETARY: 

NUMBER OF ADDENDUM ISSUED: 6 

CONSULTANT: 

SCHEDULE OF TENDERS 

NAME AND ADDRESS 

EFCO ENTERPRISES LIMITED. 6R Missouri Drive, P.O. 
Box 3 I 8, S1ephenville, NL, A2N2Z5 

BLUEBIRD INVESTMENTS LTD., 12 Duggan Street, 
P.O. Box 382, Grnnd Falls-Windsor, NL, A2A2J8 

TECH CONSTRUCTION (2012) LTD. 35 Maple Valley 
Rd .• P.O. Box 626, Corner Brook, NL, A2H6Gl 

MOSS DEVELOPMENT CORPORATION (TB), 16 
Thomas Byrne Drive, Mount Pearl. NL, AINOA6 

CAN-AM PLATFORMS & CONSTRUCTION LTD, P.O. 
Box 119, Shearstown. NL. AOA3VO 

HARVEY GALE & SON LIMITED, P.O. Box 683, 
Stephenville, NL. A2N385 

PATHWAY CONSTRUCTION LTD(TB) . 45 Marine Dr .• 
Clarcnvillc, NL. A5AJM5 

BROOK CONSTRUCTION (2007) INC., 8 Gullage Ave., 
PO Box 882. Comer Brook, NL. A2H6H6 

TRANSPORTATION TENDERS (Only) 

PRE-TENDER r!.STIMATE OF COST: 

Base Bill 

Materials 

Other Charge.~ 

EnginL'Cring 

TOTAL COST: 

ESTIMATED SUllTANTIAL COI\IPLETION DA TE: 

DESIGN MANAGER: Dennis Coley 

CONSTRUCTION MANAGER: Dennis Coley 

RECOMMENDED TENDER: 

TENDER ANALYSIS COMPLETED & RECOMMENDED HY: 

CONTRACT A WARD: 

REMARKS: 

Report Number. 0014 

1 Duse Did 

(Apprond By) 

HST Tender Totul 
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POST-TENDER ESTIMATE 01'' COST: 

Base Bill 

Materials 

Other Charges 

EnginL'Cri ng 

TOTAL COST: 

AMOUNT Less HST: 

REVIEWED HY: 

(l>itte) 

Dale PrintL'<i: 2018/03/15 

Security 


